

Request for Proposal (RFP): Enterprise System Modernization

Project Title: Legacy Software Replacement & Automation Initiative

RFP Reference Number: RFP-2026-004

Date of Issue: March 24, 2026

1. Project Overview

1.1 Summary

Our organization is seeking proposals from qualified vendors to replace our aging legacy ERP (Enterprise Resource Planning) system with a modernized, automated, and cloud-based solution. The goal is to reduce manual data entry, improve real-time reporting, and enhance cross-departmental workflows.

1.2 Scope of Work

The selected vendor will be responsible for:

- Initial system audit and gap analysis.
 - Data migration from the legacy SQL database to the new platform.
 - Implementation of automated workflows for procurement and billing.
 - Post-launch support and staff training.
-

2. Instructions to Vendors

Please complete the following sections in full. Incomplete proposals may be disqualified from the evaluation process.

2.1 Timeline for Evaluation

- **Proposal Submission Deadline:** April 15, 2026
 - **Vendor Interviews:** April 22-24, 2026
 - **Contract Award:** May 1, 2026
-

3. Vendor Profile & Information

Please provide the following administrative details.

Field	Response
Company Name	[Enter Legal Company Name]
Corporate Headquarters Address	[Address, City, State, Zip]
Company Website	[URL]
Primary Point of Contact	[Name & Title]
Contact Email & Phone	[Email / Phone Number]
Years in Business	[Number of Years]

4. Technical Qualifications & Specialties

4.1 Service Types & Specialties

Describe the core services your firm provides and your specific expertise regarding legacy-to-cloud migrations.

Response: [Enter text here]

4.2 Certifications

List all relevant corporate and staff certifications (e.g., ISO/IEC 27001, AWS Certified Solutions Architect, PMP, Microsoft Gold Partner, etc.).

Response: [Enter list here]

5. Project Execution & Timeline

5.1 Proposed Delivery Timeline

Please provide a high-level project schedule, including milestones for Discovery, Development, Testing, and Deployment.

Milestone	Estimated Duration (Weeks)	Key Deliverable
Phase 1: Discovery		

Milestone	Estimated Duration (Weeks)	Key Deliverable
Phase 2: Data Migration		
Phase 3: Automation Setup		
Phase 4: UAT & Go-Live		

6. Pricing & Rates

6.1 Fee Structure

Please provide a breakdown of costs. Use the table below or attach a detailed pricing sheet.

- **Total Project Fixed Fee:** \$[Amount]
- **Hourly Rate for Maintenance/Support:** \$[Rate]/hr

6.2 Rate Card (Standard Roles)

Role	Hourly Rate
Project Manager	\$
Senior Developer	\$
Data Analyst	\$
Quality Assurance	\$

7. Submission Acknowledgement

By submitting this proposal, the vendor certifies that the information provided is accurate and that the firm is prepared to begin the project within 30 days of contract execution.

Authorized Signature: _____

Printed Name: _____

Date: _____